WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 99A005
CONTRACT NO: 005668
VERSI ON NO : 4

HWY : SR 002

TITLE 1SR 2
FERN BLUFF ROAD TO

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3293

BI DS OPENED ON : Jun 9 1999
AWARDED ON : May 11 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

ARC MATERI ALS CORPORATI ON, DI THOMCO CONST., |NC

6300 GLENWOOD AVE 18930 66TH AVE NE 3315 15TH ST

EAST GOLD BAR VI C.
99A005 REV. 5/21/1999

98203- 4247

PROJECT . FEDERAL NHS FUNDS EVERETT WA 982030037 ARLI NGTON WA 98223870z EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
246, 200. 00 104, 097. 00 177, 000. 00 200, 000. 00
2 CLEARI NG AND GRUBBI NG
1.9000 ha 11, 000. 0000 15, 000. 0000 6, 500. 0000 20, 000. 0000
20, 900. 00 28, 500. 00 12, 350. 00 38, 000. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S
2, 500. 00 1, 500. 00 12, 000. 00 20, 000. 00
4 REMOVI NG BEAM GUARDRAI L ANCHOR
8. 0000 EACH 175. 0000 150. 0000 175. 0000 150. 0000
1, 400. 00 1, 200. 00 1, 400. 00 1, 200. 00
5 REMOVI NG PLASTI C STRI PE
18710. 0000 w 4. 0000 1.9500 2. 2500 2.0000
74, 840. 00 36, 484. 50 42,097. 50 37, 420. 00
6 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S
2, 330. 00 2, 650. 00 1, 430. 00 2, 000. 00
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
2063. 0000 s 30. 0000 16. 0000 8. 0000 16. 0000
61, 890. 00 33, 008. 00 16, 504. 00 33, 008. 00
8 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
98. 0000 e 20. 0000 10. 0000 30. 0000 30. 0000
1, 960. 00 980. 00 2,940. 00 2, 940. 00
9 SELECT BORROW | NCL. HAUL
8240. 0000 t 15. 0000 13. 0000 11. 5000 14. 0000
123, 600. 00 107, 120. 00 94, 760. 00 115, 360. 00
10 EMBANKMENT COMPACTI ON
4240. 0000 s 5. 0000 1. 0000 2.0000 1. 0000
21, 200. 00 4, 240. 00 8, 480. 00 4, 240. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REGION NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
HAWY CSR 002 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 2 ARC MATERI ALS CORPORATI ON, DI THOMCO CONST., |NC
EE@‘ EEEEFBﬁSA?. EO 6300 GLENVOOD AVE 18930 66TH AVE NE 3315 15TH ST
99A005 REV. 5/21/1999 98203- 4247
PROJECT . FEDERAL NHS FUNDS EVERETT WA 982030037 ARLI NGTON WA 98223870: EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 DI TCH EXCAVATI ON | NCL. HAUL
14. 0000 s 40. 0000 30. 0000 15. 0000 30. 0000
560. 00 420. 00 210. 00 420. 00
12 GRATE INLET TYPE 1 OR 2
3.0000 EACH 2, 000. 0000 2, 000. 0000 1, 615. 0000 2, 000. 0000
6, 000. 00 6, 000. 00 4,845. 00 6, 000. 00
13 HAND PLACED RI PRAP
4.0000 s 400. 0000 50. 0000 75. 0000 150. 0000
1, 600. 00 200. 00 300. 00 600. 00
14 QUARRY SPALLS
14. 0000 t 40. 0000 50. 0000 40. 0000 50. 0000
560. 00 700. 00 560. 00 700. 00
15 UNDERDRAI N Pl PE 150 MM DI AM
360. 0000 8 30. 0000 33. 0000 65. 0000 14. 0000
10, 800. 00 11, 880. 00 23, 400. 00 5, 040. 00
STORM SEVER
16 CATCH BASIN TYPE 1L
4.0000 EACH 900. 0000 1, 000. 0000 1, 005. 0000 900. 0000
3, 600. 00 4,000. 00 4,020. 00 3, 600. 00
17 CATCH BASIN TYPE 1
18. 0000 EACH 900. 0000 850. 0000 800. 0000 800. 0000
16, 200. 00 15, 300. 00 14, 400. 00 14, 400. 00
18 CATCH BASIN TYPE 2 2400 MM DI AM
1. 0000 EACH 2,200. 0000 6, 500. 0000 4,773.0000 7, 000. 0000
2,200. 00 6, 500. 00 4,773.00 7, 000. 00
19 TESTI NG STORM SEWER PI PE
672. 0000 8 15. 0000 2. 0000 3.5000 4.0000
10, 080. 00 1, 344.00 2,352.00 2, 688. 00
20 PLAIN CONC. STORM SEVER Pl PE 300 MM DI AM
223. 0000 8 65. 0000 98. 0000 90. 0000 75. 0000
14, 495. 00 21, 854. 00 20, 070. 00 16, 725. 00

21 PLAIN CONC. STORM SEWER PI PE 450 MM DI AM
29. 0000 hg 80. 0000 120. 0000 99. 0000 90. 0000
2,320.00 3, 480. 00 2,871.00 2,610. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

* ok *

PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REGION NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
HAWY CSR 002 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 2 ARC MATERI ALS CORPORATI ON, DI THOMCO CONST., |NC
FERN BLUFF ROAD TO 6300 GLENVOOD AVE 18930 66TH AVE NE 3315 15TH ST
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 98203- 4247
PROJECT . FEDERAL NHS FUNDS EVERETT WA 982030037 ARLI NGTON WA 98223870: EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
22 PLAIN CONC. STORM SEVER Pl PE 600 MM DI AM
14. 0000 8 125. 0000 150. 0000 120. 0000 125. 0000
1, 750. 00 2,100. 00 1, 680. 00 1, 750. 00
23 CL. IV REINF. CONC. STORM SEVWER Pl PE 300 MM DI AM
210. 0000 8 60. 0000 120. 0000 85. 0000 95. 0000
12, 600. 00 25, 200. 00 17, 850. 00 19, 950. 00
24 CL. IV REINF. CONC. STORM SEVER P| PE 450 MM DI AM
17. 0000 8 110. 0000 200. 0000 95. 0000 110. 0000
1, 870. 00 3, 400. 00 1, 615. 00 1, 870. 00
25 CL. IV REINF. CONC. STORM SEVER Pl PE 600 MM DI AM
20. 0000 8 130. 0000 200. 0000 115. 0000 125. 0000
2, 600. 00 4,000. 00 2,300. 00 2,500. 00
26 CL. V REINF. CONC. STORM SEVER Pl PE 300 MM DI AM
123. 0000 8 65. 0000 120. 0000 85. 0000 100. 0000
7,995. 00 14, 760. 00 10, 455. 00 12, 300. 00
27 CL. V REINF. CONC. STORM SEVER Pl PE 450 MM DI AM
37. 0000 8 100. 0000 200. 0000 95. 0000 115. 0000
3, 700. 00 7, 400. 00 3,515. 00 4, 255. 00
STRUCTURE
28 BRI DGE DRAI N MODI FI CATI ON
L.S.
7, 000. 00 15, 000. 00 17, 100. 00 20, 000. 00
29 EXPANSI ON JOI NT MODI FI CATI ON
L.S.
16, 000. 00 16, 000. 00 22, 850. 00 22,000. 00
SURFACI NG
30 CRUSHED SURFACI NG BASE COURSE
2970. 0000 t 20. 0000 18. 7500 18. 0000 18. 0000
59, 400. 00 55, 687. 50 53, 460. 00 53, 460. 00
31 CRUSHED SURFACI NG TOP COURSE
932. 0000 s 40. 0000 17. 0000 24.0000 42.0000
37, 280. 00 15, 844. 00 22, 368. 00 39, 144. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 99A005
CONTRACT NO: 005668
VERSI ON NO : 4

HWY : SR 002

TITLE 1SR 2
FERN BLUFF ROAD TO
EAST GOLD BAR VI C.

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3293

BI DS OPENED ON : Jun 9 1999
AWARDED ON : May 11 1999

LOW BI DDER 2ND BIDDER ------- 3RD BI DDER

ARC MATERI ALS CORPORATI ON, DI THOMCO CONST., |NC

6300 GLENWOOD AVE 18930 66TH AVE NE 3315 15TH ST

99A005 REV. 5/21/1999 98203- 4247
PROJECT - FEDERAL NHS EUNDS EVERETT WA 982030037 ARLI NGTON WA 98223870: EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

LI QUI D ASPHALT
32 ANTI - STRI PPI NG ADDI TI VE

EST.
16, 466. 00 16, 466. 00 16, 466. 00 16, 466. 00
33 ASPHALT FOR TACK COAT
42.0000 t 350. 0000 350. 0000 363. 0000 350. 0000
14, 700. 00 14, 700. 00 15, 246. 00 14, 700. 00
ASPHALT CONCRETE PAVEMENI
34 PLANI NG BI TUM NOUS PAVEMENT
6155. 0000 n 10. 0000 3. 5000 5. 0000 5. 0000
61, 550. 00 21,542.50 30, 775. 00 30, 775. 00
35 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2:
3263. 0000 t 40. 0000 41. 0000 44.0000 42.0000
130, 520. 00 133, 783. 00 143, 572. 00 137, 046. 00
36 ASPHALT CONC. FOR PAVEMENT REPAI |
52. 0000 t 75. 0000 75. 0000 92. 0000 75. 0000
3, 900. 00 3, 900. 00 4,784.00 3, 900. 00
37 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
7653. 0000 t 50. 0000 39. 0000 44.0000 42.0000
382, 650. 00 298, 467. 00 336, 732. 00 321, 426. 00
38 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
15, 600. 00 15, 600. 00 15, 600. 00 15, 600. 00
39 COWPACTI ON PRI CE ADJUSTMENT
CALC
6, 960. 00 6, 960. 00 6, 960. 00 6, 960. 00
40 ASPHALT CONC. APPROACH CL. B PG 58-2:
433. 0000 t 75. 0000 90. 0000 73.0000 75. 0000
32,475. 00 38, 970. 00 31, 609. 00 32,475. 00
EROSI ON CONTROL AND PLANTI NG
41 TOPSO L TYPE A
530. 0000 nB 38. 0000 49. 8000 56. 7000 50. 0000
20, 140. 00 26, 394. 00 30, 051. 00 26, 500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 99A005
CONTRACT NO: 005668
VERSI ON NO : 4

HWY : SR 002

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3293

BI DS OPENED ON : Jun 9 1999
AWARDED ON : May 11 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

TITLE 1SR 2
FERN BLUFF ROAD TO
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999
PRQJECT : FEDERAL NHS FUNDS

COUNTY(S) : SNOHOM SH

ARC MATERI ALS CORPORATI ON, Dt

6300 GLENWOOD AVE
98203- 4247

EVERETT WA 982030037
CONTRACTOR NUMBER :

THOMCO CONST. ,
18930 66TH AVE NE

ARLI NGTON WA 982238702
CONTRACTOR NUMBER :

I NC

EVERETT

3315 15TH ST

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
42 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG

1. 6000 ha 3, 000. 0000 2,675.0000 3, 056. 0000 2,700. 0000
4, 800. 00 4,280. 00 4, 889. 60 4,320.00
43 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
70, 000. 00 70, 000. 00 70, 000. 00 70, 000. 00
44 STRAW BALE
23. 0000 EACH 40. 0000 25. 0000 50. 0000 60. 0000
920. 00 575. 00 1, 150. 00 1, 380. 00
45 CONSTRUCTI ON FENCI NG
465. 0000 hg 15. 0000 15. 0000 15. 0000 8. 0000
6, 975. 00 6, 975. 00 6, 975. 00 3,720.00
TRAFFI C
46 CEMENT CONC. BARRI ER CURB AND GUTTER
750. 0000 hg 70. 0000 29. 0000 33. 1000 29. 0000
52, 500. 00 21, 750. 00 24,825. 00 21, 750. 00
47 EXTRUDED CURB
891. 0000 hg 15. 0000 13. 0000 14. 8500 13. 0000
13, 365. 00 11, 583. 00 13,231.35 11, 583. 00
48 PRECAST CEMENT CONC. BUMPER CURB
24.0000 EACH 45. 0000 100. 0000 115. 0000 100. 0000
1, 080. 00 2,400. 00 2,760.00 2,400. 00
49 K- CURB
143. 3000 hg 105. 0000 59. 5000 68. 0000 60. 0000
15, 046. 50 8,526. 35 9, 744. 40 8, 598. 00
50 BEAM GUARDRAI L FLARED TERM NAL
8. 0000 EACH 2, 000. 0000 1, 875. 0000 2, 200. 0000 2, 000. 0000
16, 000. 00 15, 000. 00 17, 600. 00 16, 000. 00
51 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
923. 0000 hg 35. 0000 24.0000 27. 5000 24.0000
32, 305. 00 22,152.00 25, 382. 50 22,152.00
52 TEMPORARY CONC. BARRI ER
723. 0000 hg 42.0000 36. 0900 41. 0000 36. 0000
30, 366. 00 26, 093. 07 29, 643. 00 26, 028. 00

WA 982011900
CONTRACTOR NUMBER :



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 99A005
CONTRACT NO: 005668
VERSI ON NO : 4

HWY : SR 002

TITLE 1SR 2
FERN BLUFF ROAD TO
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3293

BI DS OPENED ON : Jun 9 1999
AWARDED ON : May 11 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

ARC MATERI ALS CORPORATI ON, DI THOMCO CONST., |NC
6300 GLENWOOD AVE 18930 66TH AVE NE
98203- 4247

3315 15TH ST

PROJECT . FEDERAL NHS FUNDS EVERETT WA 982030037 ARLI NGTON WA 98223870z EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 6, 000. 0000 5, 500. 0000 6, 300. 0000 5, 500. 0000
12, 000. 00 11, 000. 00 12, 600. 00 11, 000. 00
54 REPAIR | MPACT ATTENUATOR
EST.
8, 000. 00 8, 000. 00 8, 000. 00 8, 000. 00
55 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 3, 000. 0000 8, 800. 0000 5, 500. 0000 5, 500. 0000
3, 000. 00 8, 800. 00 5, 500. 00 5, 500. 00
56 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
100. 0000 HR 40. 0000 32.0000 42.0000 40. 0000
4, 000. 00 3, 200. 00 4,200. 00 4, 000. 00
57 FLEXI BLE GUI DE POST
61. 0000 EACH 26. 0000 22.5000 26. 0000 23. 0000
1, 586. 00 1,372.50 1, 586. 00 1, 403. 00
58 PAINT STRI PE
150. 0000 w 2.0000 5. 0000 5. 7500 5. 0000
300. 00 750. 00 862. 50 750. 00
59  METHYLMETHACRYLATE STRI PE
23002. 0000 w 4. 0000 4. 2500 4. 8500 4. 2500
92, 008. 00 97, 758. 50 111, 559. 70 97, 758. 50
60  METHYLMETHACRYLATE DRAI NAGE MARKI NG
97. 0000 EACH 20. 0000 30. 0000 34. 2500 30. 0000
1, 940. 00 2,910. 00 3,322.25 2,910. 00
61  METHYLMETHACRYLATE GORE STRI PE
625. 0000 w 10. 0000 15. 0000 17. 2500 15. 0000
6, 250. 00 9, 375. 00 10, 781. 25 9, 375. 00
62  METHYLMETHACRYLATE CROSSWALK STRI PE
255. 0000 e 25. 0000 75. 0000 86. 0000 75. 0000
6, 375. 00 19, 125. 00 21, 930. 00 19, 125. 00
63  METHYLMETHACRYLATE STOP BAR
273.0000 w 5. 0000 50. 0000 57. 2500 50. 0000
1, 365. 00 13, 650. 00 15, 629. 25 13, 650. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REGION NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
HAWY CSR 002 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 2 ARC MATERI ALS CORPORATI ON, DI THOMCO CONST., |NC
EE@‘ EEEEFBﬁSA?. EO 6300 GLENVOOD AVE 18930 66TH AVE NE 3315 15TH ST
99A005 REV. 5/21/1999 98203- 4247
PROJECT . FEDERAL NHS FUNDS EVERETT WA 982030037 ARLI NGTON WA 98223870: EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
64  METHYLMETHACRYLATE TRAFFI C ARROW
73. 0000 EACH 140. 0000 125. 0000 143. 0000 125. 0000
10, 220. 00 9, 125. 00 10, 439. 00 9, 125. 00
65 METHYLMETHACRYLATE TRAFFI C LETTER
4.0000 EACH 30. 0000 155. 0000 178. 0000 155. 0000
120. 00 620. 00 712. 00 620. 00
66  THI CKENED METHYLMETHACRYLATE STRI PE
160. 0000 8 8. 0000 15. 0000 17. 2500 15. 0000
1, 280. 00 2, 400. 00 2,760.00 2, 400. 00
67 RECESSED PAVEMENT MARKER
7.0000 HUND 850. 0000 1, 000. 0000 1, 145. 0000 1, 000. 0000
5, 950. 00 7, 000. 00 8, 015. 00 7, 000. 00
68 TEMPORARY PAVEMENT MARKI NG
2650. 0000 8 1. 0000 0. 4580 1. 0000 0. 5000
2, 650. 00 1,213.70 2, 650. 00 1, 325. 00
69 PERMANENT SI GNI NG
L.S.
16, 077. 00 14, 000. 00 15, 993. 00 15, 000. 00
70 1 LLUM NATI ON SYSTEM
L.S.
22, 700. 00 21, 103. 00 27, 300. 00 25, 000. 00
71 TRAFFI C SAFETY DRUM
233. 0000 EACH 50. 0000 50. 0000 60. 0000 65. 0000
11, 650. 00 11, 650. 00 13, 980. 00 15, 145. 00
72 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 3, 500. 0000 8, 000. 0000 7, 500. 0000 5, 000. 0000
3, 500. 00 8, 000. 00 7, 500. 00 5, 000. 00
73 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
350. 0000 HR 20. 0000 5. 0000 17. 0000 2. 0000
7, 000. 00 1, 750. 00 5, 950. 00 700. 00
74 TYPE |11 BARRI CADE
45. 0000 EACH 400. 0000 100. 0000 250. 0000 250. 0000
18, 000. 00 4, 500. 00 11, 250. 00 11, 250. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 99A005
CONTRACT NO: 005668
VERSI ON NO : 4

HWY : SR 002

TITLE 1SR 2
FERN BLUFF ROAD TO
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3293

BI DS OPENED ON : Jun 9 1999
AWARDED ON : May 11 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

ARC MATERI ALS CORPORATI ON, DI THOMCO CONST., |NC
6300 GLENWOOD AVE 18930 66TH AVE NE
98203- 4247

EVERETT WA 982030037

3315 15TH ST

ARLI NGTON WA 982238702 EVERETT WA 982011900

PRQJECT : FEDERAL NHS FUNDS
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
75 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7, 800. 00 2, 000. 00 15, 400. 00 5, 000. 00
76 TRAFFI C CONTROL LABOR
4240. 0000 HR 30. 0000 30. 0000 33. 0000 29. 0000
127, 200. 00 127, 200. 00 139, 920. 00 122, 960. 00
77 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 75. 0000 75. 0000 75. 0000 65. 0000
5, 625. 00 5, 625. 00 5, 625. 00 4,875. 00
78 TRAFFI C CONTROL SUPERVI SOR
700. 0000 HR 35. 0000 48. 0000 42.0000 33. 0000
24, 500. 00 33, 600. 00 29, 400. 00 23, 100. 00
79 CONSTRUCTI ON SI GNS CLASS A
25. 5300 e 120. 0000 130. 0000 160. 0000 150. 0000
3, 063. 60 3, 318. 90 4,084. 80 3, 829.50
OTHER | TEMS
80 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1970. 0000 s 15. 0000 15. 0000 10. 0000 17. 0000
29, 550. 00 29, 550. 00 19, 700. 00 33, 490. 00
81 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1480. 0000 e 6. 0000 1. 0000 1. 5000 3. 0000
8, 880. 00 1, 480. 00 2,220.00 4, 440. 00
82 GRAVEL BACKFI LL FOR DRAI N
84. 0000 s 24. 0000 22.0000 22. 0000 40. 0000
2,016. 00 1, 848. 00 1, 848. 00 3, 360. 00
83 CONTROLLED DENSI TY FILL
150. 0000 s 90. 0000 50. 0000 85. 0000 75. 0000
13, 500. 00 7,500. 00 12, 750. 00 11, 250. 00
84 COMVERCI AL CONCRETE
1. 0000 s 300. 0000 250. 0000 350. 0000 200. 0000
300. 00 250. 00 350. 00 200. 00
85 ROADWAY SURVEYI NG
L.S.
6, 500. 00 23, 914.00 40, 400. 00 35, 000. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REGION NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
HY CSR 002 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 2 ARC MATERI ALS CORPORATI ON, DI THOMCO CONST., |NC
EE@‘ EEEEFBﬁSA?. EO 6300 GLENVOOD AVE 18930 66TH AVE NE 3315 15TH ST
99A005 REV. 5/21/1999 98203- 4247
PROJECT . FEDERAL NHS FUNDS EVERETT WA 982030037 ARLI NGTON WA 98223870: EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
86 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 150. 0000 250. 0000 225. 0000 200. 0000
150. 00 250. 00 225. 00 200. 00
87 CEMENT CONC. S| DEWALK
1136. 0000 e 40. 0000 20. 5000 24.0000 25. 0000
45, 440. 00 23, 288. 00 27, 264. 00 28, 400. 00
88 CEMENT CONC. STEPS
2. 0000 e 2. 0000 250. 0000 500. 0000 500. 0000
4.00 500. 00 1, 000. 00 1, 000. 00
89 ASPHALT CONC. S| DEWALF
842. 0000 e 75. 0000 20. 0000 17. 0000 13. 0000
63, 150. 00 16, 840. 00 14, 314. 00 10, 946. 00
90 STRUCTURAL EARTH WALL
890. 0000 e 225. 0000 230. 0000 198. 0000 180. 0000
200, 250. 00 204, 700. 00 176, 220. 00 160, 200. 00
91 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
1930. 0000 s 75. 0000 22.0000 16. 0000 35. 0000
144, 750. 00 42, 460. 00 30, 880. 00 67, 550. 00
92 ADJUST | NLET
1. 0000 EACH 500. 0000 400. 0000 250. 0000 250. 0000
500. 00 400. 00 250. 00 250. 00
93 CONNECTI ON TO DRAI NAGE STRUCTURE
6. 0000 EACH 900. 0000 500. 0000 750. 0000 500. 0000
5, 400. 00 3, 000. 00 4,500. 00 3, 000. 00
94 ADJUST MANHOLE
16. 0000 EACH 250. 0000 275. 0000 300. 0000 350. 0000
4,000. 00 4, 400. 00 4,800. 00 5, 600. 00
95 ADJUST CATCH BASI M
25. 0000 EACH 500. 0000 275. 0000 250. 0000 250. 0000
12, 500. 00 6, 875. 00 6, 250. 00 6, 250. 00
96  ABANDON EXI STI NG CATCH BASI N
4.0000 EACH 600. 0000 500. 0000 185. 0000 200. 0000
2, 400. 00 2, 000. 00 740. 00 800. 00



DOT_RGGBO5
PS&E JOB NO: 99A005 REVI SION NO : 1
CONTRACT NO: 005668 REG ON NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L3293
HWY : SR 002
TI TLE : SR 2

FERN BLUFF ROAD TO

EAST GOLD BAR VI C.

99A005 REV. 5/21/1999
PRQJECT : FEDERAL NHS FUNDS

COUNTY(S) : SNOHOM SH

* ok *

Bl D TABULATI ON REPORT * * *

------- LOW BI DDER

ARC MATERI ALS CORPORATI ON, Dt

6300 GLENWOOD AVE
98203- 4247

EVERETT WA 982030037

CONTRACTOR NUMBER :

044002

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 2ND BI DDER

THOMCO CONST., INC
18930 66TH AVE NE

BI DS OPENED ON : Jun 9 1999
AWARDED ON : May 11 1999

ARLI NGTON WA 982238702

CONTRACTOR NUMBER :

100405

------- 3RD BI DDER

3315 15TH ST

EVERETT WA 982011900

CONTRACTOR NUMBER :

892000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
97 ADJUST VALVE BOX
25. 0000 EACH 250. 0000 100. 0000 150. 0000 250. 0000
6, 250. 00 2, 500. 00 3, 750. 00 6, 250. 00
98  ADJUST WATER METER BOX
4. 0000 EACH 200. 0000 200. 0000 150. 0000 250. 0000
800. 00 800. 00 600. 00 1, 000. 00
99 TRAI NI NG
1200. 0000 HR 2.0000 5. 0000 3. 0000 3. 0000
2, 400. 00 6, 000. 00 3, 600. 00 3, 600. 00
100 ROADSI DE CLEANUP
EST.
21, 000. 00 21, 000. 00 21, 000. 00 21, 000. 00
101 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
102 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
103 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
482. 0000 w 15. 0000 15. 0000 15. 0000 14. 0000
7, 230. 00 7,230. 00 7,230. 00 6, 748. 00
104 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
810. 0000 e 8. 0000 2.0000 3. 0000 1. 0000
6, 480. 00 1, 620. 00 2, 430. 00 810. 00
105 MAI LBOX SUPPORT TYPE 1L
1. 0000 EACH 300. 0000 200. 0000 228. 0000 225. 0000
300. 00 200. 00 228. 00 225.00
106 MAI LBOX SUPPORT TYPE 1¢
13. 0000 EACH 300. 0000 200. 0000 232.0000 225. 0000
3, 900. 00 2, 600. 00 3,016. 00 2,925. 00
107 DRAIN PIPE 150 MM DI AM
40. 0000 w 30. 0000 33. 0000 75. 0000 15. 0000
1, 200. 00 1, 320. 00 3, 000. 00 600. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B * % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REGON NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
W CSR 002 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 2 ARC MATERI ALS CORPORATI ON, DI THOMCO CONST., |NC
FERN BLUFF ROAD TO 6300 GLENVOOD AVE 18930 66TH AVE NE 3315 15TH ST
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 98203- 4247
PROJECT . FEDERAL NHS FUNDS EVERETT WA 982030037 ARLI NGTON WA 98223870z EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
108 CEMENT CONC. APPROACH 3 DAY
179. 0000 e 30. 0000 38. 5000 44.0000 40. 0000
5, 370. 00 6, 891. 50 7,876. 00 7,160. 00
109  SAWCUT AND SEAL BRI DGE JO NT
15. 0000 w 50. 0000 150. 0000 228. 0000 200. 0000
750. 00 2, 250. 00 3,420. 00 3, 000. 00

CONTRACT TOTAL

$2,707,877. 10 $2,172,678. 02 $2, 339, 761. 10 $2, 341, 013. 00



DOT_RGGBO5

PS&E JOB NO: 99A005

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

BI DS OPENED ON : Jun 9 1999

CONTRACT NO: 005668 REGON NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
W CSR 002 e 4TH BIDDER -------
TITLE SR 2 WATSON ASPHALT PAVI NG COVPAN'
FERN BLUFF ROAD TO 19220 NE 80TH - 98053
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 PO BOX 845
PROJECT . FEDERAL NHS FUNDS REDVMOND WA 980730845
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
246, 200. 00 270, 000. 00
2 CLEARI NG AND GRUBBI NG
1.9000 ha 11, 000. 0000 35, 000. 0000
20, 900. 00 66, 500. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
2, 500. 00 1, 500. 00
4 REMOVI NG BEAM GUARDRAI L ANCHOR
8. 0000 EACH 175. 0000 150. 0000
1, 400. 00 1, 200. 00
5 REMOVI NG PLASTI C STRI PE
18710. 0000 w 4. 0000 1.9500
74, 840. 00 36, 484. 50
6 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
2, 330. 00 45, 000. 00
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
2063. 0000 s 30. 0000 16. 0000
61, 890. 00 33, 008. 00
8 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
98. 0000 e 20. 0000 45. 0000
1, 960. 00 4,410. 00
9 SELECT BORROW | NCL. HAUL
8240. 0000 t 15. 0000 13. 0000
123, 600. 00 107, 120. 00
10 EMBANKMENT COMPACTI ON
4240. 0000 s 5. 0000 1. 0000
21, 200. 00 4, 240. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REGON NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
W CSR 002 e 4TH BIDDER -------
TITLE SR 2 WATSON ASPHALT PAVI NG COVPAN'
FERN BLUFF ROAD TO 19220 NE 80TH - 98053
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 PO BOX 845
PROJECT . FEDERAL NHS FUNDS REDVMOND WA 980730845
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 DI TCH EXCAVATI ON | NCL. HAUL
14. 0000 s 40. 0000 30. 0000
560. 00 420. 00
12 GRATE I NLET TYPE 1 OR 2
3. 0000 EACH 2, 000. 0000 2, 000. 0000
6, 000. 00 6, 000. 00
13 HAND PLACED RI PRAP
4. 0000 s 400. 0000 50. 0000
1, 600. 00 200. 00
14 QUARRY SPALLS
14. 0000 t 40. 0000 50. 0000
560. 00 700. 00
15 UNDERDRAI N Pl PE 150 MM DI AM
360. 0000 w 30. 0000 33. 0000
10, 800. 00 11, 880. 00
STORM SEVER
16 CATCH BASI N TYPE 1L
4. 0000 EACH 900. 0000 1, 000. 0000
3, 600. 00 4, 000. 00
17 CATCH BASIN TYPE 1
18. 0000 EACH 900. 0000 850. 0000
16, 200. 00 15, 300. 00
18 CATCH BASIN TYPE 2 2400 MM DI AM
1. 0000 EACH 2, 200. 0000 6, 500. 0000
2, 200. 00 6, 500. 00
19 TESTI NG STORM SEWER Pl PE
672. 0000 w 15. 0000 2.0000
10, 080. 00 1, 344. 00
20 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
223.0000 w 65. 0000 98. 0000
14, 495. 00 21, 854. 00
21 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
29. 0000 w 80. 0000 120. 0000
2,320. 00 3, 480. 00



DOT RGGROS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
- BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REG ON NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
. e e 4TH BIDDER -------
TITLE SR 2 WATSON ASPHALT PAVI NG COVPAN'
FERN BLUFF ROAD TO 19220 NE 80TH - 98053
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 PO BOX 845
PROJECT  : FEDERAL NHS FUNDS REDVMOND WA 980730845
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
22 PLAIN CONC. STORM SEWER PI PE 600 MM DI AM

23

24

25

26

27

28

29

30

31

CL.

CL.

CL.

CL.

CL.

14. 0000 hg

125. 0000
1, 750. 00

I'V REINF. CONC. STORM SEWER PI PE 300 MM DI AM

210. 0000 hg

60. 0000
12, 600. 00

I'V REINF. CONC. STORM SEWER PI PE 450 MM DI AM

17. 0000 hg

110. 0000
1,870.00

I'V REINF. CONC. STORM SEWER PI PE 600 MM DI AM

20. 0000 hg

130. 0000
2,600. 00

V REINF. CONC. STORM SEVER PI PE 300 MM DI AM

123. 0000 hg

65. 0000
7,995. 00

V REINF. CONC. STORM SEVER PI PE 450 MM DI AM

37.0000 hg

STRUCTURE
BRI DGE DRAI N MODI FI CATI ON

L.S

EXPANSI ON JOI NT MODI FI CATI ON

L.S

SURFACI NG
CRUSHED SURFACI NG BASE COURSE

2970. 0000 t

CRUSHED SURFACI NG TOP COURSE

932. 0000 nB

100. 0000
3, 700. 00

7, 000. 00

16, 000. 00

20. 0000
59, 400. 00

40. 0000
37, 280. 00

150. 0000
2,100. 00

120. 0000
25, 200. 00

200. 0000
3, 400. 00

200. 0000
4, 000. 00

120. 0000
14, 760. 00

200. 0000
7,400. 00

14, 820. 00

20, 000. 00

14. 0000
41, 580. 00

20. 0000
18, 640. 00



DOT_RGGBO5

PS&E JOB NO: 99A005

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

BI DS OPENED ON : Jun 9 1999

CONTRACT NO: 005668 REG ON NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
. e e 4TH BIDDER -------
TITLE SR 2 WATSON ASPHALT PAVI NG COVPAN'
FERN BLUFF ROAD TO 19220 NE 80TH - 98053
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 PO BOX 845
PROJECT  : FEDERAL NHS FUNDS REDVMOND WA 980730845
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
32 ANTI - STRI PPI NG ADDI TI VE

33

34

35

36

37

38

39

40

41

EST.
16, 466. 00
ASPHALT FOR TACK COAT
42.0000 t 350. 0000
14, 700. 00
ASPHALT CONCRETE PAVEMENI
PLANI NG Bl TUM NOUS PAVEMENT
6155. 0000 n 10. 0000
61, 550. 00
ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2
3263. 0000 t 40. 0000
130, 520. 00
ASPHALT CONC. FOR PAVEMENT REPAI |
52. 0000 t 75. 0000
3, 900. 00
ASPHALT CONC. PAVEMENT CL. B PG 58-2:
7653. 0000 t 50. 0000
382, 650. 00
JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
15, 600. 00
COVPACTI ON PRI CE ADJUSTMENT
CALC
6, 960. 00
ASPHALT CONC. APPROACH CL. B PG 58-2:
433. 0000 t 75. 0000
32,475. 00

EROSI ON CONTROL AND PLANTI NG
TOPSO L TYPE A
530. 0000 nB 38. 0000
20, 140. 00

16, 466. 00
350. 0000
14, 700. 00

8. 5000

52,317.50

54. 5000
177, 833. 50

125. 0000
6, 500. 00

54. 5000

417,088. 50

15, 600. 00

6, 960. 00
85. 0000

36, 805. 00

49. 8000
26, 394. 00



DOT_RGGBO5
PS&E JOB NO: 99A005 REVI SION NO : 1
CONTRACT NO: 005668 REG ON NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L3293
HWY : SR 002

TI TLE : SR 2

FERN BLUFF ROAD TO
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999

PRQJECT : FEDERAL NHS FUNDS
COUNTY(S) : SNOHOM SH

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

WATSON ASPHALT PAVI NG COVMPAN'
19220 NE 80TH - 98053

PO BOX 845

REDMOND WA 980730845
CONTRACTOR NUMBER :

BI DS OPENED ON : Jun 9 1999
AWARDED ON : May 11 1999

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
42 SEEDI NG, FERTILIZI NG AND MULCHI NG
1. 6000 ha 3, 000. 0000 2, 675. 0000
4,800. 00 4, 280. 00
43 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
70, 000. 00 70, 000. 00
44  STRAW BALE
23. 0000 EACH 40. 0000 25. 0000
920. 00 575. 00
45  CONSTRUCTI ON FENCI NG
465. 0000 w 15. 0000 15. 0000
6, 975. 00 6, 975. 00
TRAFFI C
46 CEMENT CONC. BARRI ER CURB AND GUTTER
750. 0000 w 70. 0000 29. 0000
52, 500. 00 21, 750. 00
47 EXTRUDED CURB
891. 0000 w 15. 0000 13. 0000
13, 365. 00 11, 583. 00
48 PRECAST CEMENT CONC. BUMPER CURB
24.0000 EACH 45. 0000 100. 0000
1, 080. 00 2, 400. 00
49 K- CURB
143. 3000 w 105. 0000 59. 5000
15, 046. 50 8, 526. 35
50 BEAM GUARDRAI L FLARED TERM NAL
8. 0000 EACH 2, 000. 0000 1, 875. 0000
16, 000. 00 15, 000. 00
51 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
923. 0000 w 35. 0000 24.0000
32, 305. 00 22,152.00
52 TEMPORARY CONC. BARRI ER
723. 0000 w 42.0000 36. 0900
30, 366. 00 26, 093. 07



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REGON NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
W CSR 002 e 4TH BIDDER -------
TITLE SR 2 WATSON ASPHALT PAVI NG COVPAN'
FERN BLUFF ROAD TO 19220 NE 80TH - 98053
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 PO BOX 845
PROJECT . FEDERAL NHS FUNDS REDVMOND WA 980730845
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 6, 000. 0000 5, 500. 0000
12, 000. 00 11, 000. 00
54 REPAIR | MPACT ATTENUATOR
EST.
8, 000. 00 8, 000. 00
55 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 3, 000. 0000 7, 500. 0000
3, 000. 00 7, 500. 00
56 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
100. 0000 HR 40. 0000 30. 0000
4, 000. 00 3, 000. 00
57 FLEXI BLE GUI DE POST
61. 0000 EACH 26. 0000 22.5000
1, 586. 00 1,372.50
58 PAINT STRI PE
150. 0000 w 2.0000 5. 0000
300. 00 750. 00
59  METHYLMETHACRYLATE STRI PE
23002. 0000 w 4. 0000 4. 2500
92, 008. 00 97, 758. 50
60  METHYLMETHACRYLATE DRAI NAGE MARKI NG
97. 0000 EACH 20. 0000 30. 0000
1, 940. 00 2,910. 00
61  METHYLMETHACRYLATE GORE STRI PE
625. 0000 w 10. 0000 15. 0000
6, 250. 00 9, 375. 00
62  METHYLMETHACRYLATE CROSSWALK STRI PE
255. 0000 e 25. 0000 75. 0000
6, 375. 00 19, 125. 00
63  METHYLMETHACRYLATE STOP BAR
273.0000 w 5. 0000 50. 0000
1, 365. 00 13, 650. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B * % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REGON NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
W CSR 002 e 4TH BIDDER -------
TITLE SR 2 WATSON ASPHALT PAVI NG COVPAN'
FERN BLUFF ROAD TO 19220 NE 80TH - 98053
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 PO BOX 845
PROJECT . FEDERAL NHS FUNDS REDVMOND WA 980730845
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
64  METHYLMETHACRYLATE TRAFFI C ARROW
73. 0000 EACH 140. 0000 125. 0000
10, 220. 00 9, 125. 00
65  METHYLMETHACRYLATE TRAFFI C LETTER
4. 0000 EACH 30. 0000 155. 0000
120. 00 620. 00
66  THI CKENED METHYLMETHACRYLATE STRI PE
160. 0000 w 8. 0000 15. 0000
1, 280. 00 2, 400. 00
67 RECESSED PAVEMENT MARKER
7.0000 HUND 850. 0000 1, 000. 0000
5, 950. 00 7, 000. 00
68 TEMPORARY PAVEMENT MARKI NG
2650. 0000 w 1. 0000 0. 7500
2, 650. 00 1, 987. 50
69 PERMANENT SI GNI NG
L.S.
16, 077. 00 14, 000. 00
70 | LLUM NATI ON SYSTEM
L.S.
22, 700. 00 33, 000. 00
71 TRAFFI C SAFETY DRUM
233. 0000 EACH 50. 0000 63. 0000
11, 650. 00 14, 679. 00
72 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 3, 500. 0000 36, 000. 0000
3, 500. 00 36, 000. 00
73 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
350. 0000 HR 20. 0000 10. 0000
7, 000. 00 3, 500. 00
74 TYPE ||| BARRI CADE
45. 0000 EACH 400. 0000 200. 0000
18, 000. 00 9, 000. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REGON NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
W CSR 002 e 4TH BIDDER -------
TITLE SR 2 WATSON ASPHALT PAVI NG COVPAN'
FERN BLUFF ROAD TO 19220 NE 80TH - 98053
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 PO BOX 845
PROJECT . FEDERAL NHS FUNDS REDVMOND WA 980730845
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
75 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7, 800. 00 75, 000. 00
76 TRAFFI C CONTROL LABOR
4240. 0000 HR 30. 0000 33. 0000
127, 200. 00 139, 920. 00
77 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 75. 0000 100. 0000
5, 625. 00 7, 500. 00
78 TRAFFI C CONTROL SUPERVI SOR
700. 0000 HR 35. 0000 40. 0000
24, 500. 00 28, 000. 00
79 CONSTRUCTI ON SI GNS CLASS A
25. 5300 e 120. 0000 150. 0000
3, 063. 60 3, 829.50
OTHER | TEMS
80 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1970. 0000 s 15. 0000 15. 0000
29, 550. 00 29, 550. 00
81 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1480. 0000 e 6. 0000 1. 0000
8, 880. 00 1, 480. 00
82 GRAVEL BACKFI LL FOR DRAI N
84. 0000 s 24. 0000 22.0000
2,016. 00 1, 848. 00
83 CONTROLLED DENSI TY FILL
150. 0000 s 90. 0000 50. 0000
13, 500. 00 7,500. 00
84 COMVERCI AL CONCRETE
1. 0000 s 300. 0000 250. 0000
300. 00 250. 00
85 ROADWAY SURVEYI NG
L.S.
6, 500. 00 50, 000. 00



DOT_RGGBO5

PS&E JOB NO: 99A005

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

BI DS OPENED ON : Jun 9 1999

CONTRACT NO: 005668 REGON NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
W CSR 002 e 4TH BIDDER -------
TITLE SR 2 WATSON ASPHALT PAVI NG COVPAN'
FERN BLUFF ROAD TO 19220 NE 80TH - 98053
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 PO BOX 845
PROJECT . FEDERAL NHS FUNDS REDVMOND WA 980730845
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
86 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 150. 0000 300. 0000
150. 00 300. 00
87 CEMENT CONC. S| DEWALK
1136. 0000 e 40. 0000 20. 5000
45, 440. 00 23, 288. 00
88 CEMENT CONC. STEPS
2.0000 e 2.0000 250. 0000
4.00 500. 00
89 ASPHALT CONC. SI DEWALK
842. 0000 e 75. 0000 15. 0000
63, 150. 00 12, 630. 00
90 STRUCTURAL EARTH WALL
890. 0000 e 225. 0000 230. 0000
200, 250. 00 204, 700. 00
91 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
1930. 0000 s 75. 0000 22.0000
144, 750. 00 42, 460. 00
92 ADJUST I NLET
1. 0000 EACH 500. 0000 300. 0000
500. 00 300. 00
93 CONNECTI ON TO DRAI NAGE STRUCTURE
6. 0000 EACH 900. 0000 500. 0000
5, 400. 00 3, 000. 00
94 ADJUST MANHOLE
16. 0000 EACH 250. 0000 300. 0000
4, 000. 00 4,800. 00
95 ADJUST CATCH BASI M
25. 0000 EACH 500. 0000 300. 0000
12, 500. 00 7,500. 00
96  ABANDON EXI STI NG CATCH BASI N
4. 0000 EACH 600. 0000 150. 0000
2, 400. 00 600. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REGON NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
W CSR 002 e 4TH BIDDER -------
TITLE SR 2 WATSON ASPHALT PAVI NG COVPAN'
FERN BLUFF ROAD TO 19220 NE 80TH - 98053
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 PO BOX 845
PROJECT . FEDERAL NHS FUNDS REDVMOND WA 980730845
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
97 ADJUST VALVE BOX
25. 0000 EACH 250. 0000 200. 0000
6, 250. 00 5, 000. 00
98  ADJUST WATER METER BOX
4. 0000 EACH 200. 0000 200. 0000
800. 00 800. 00
99 TRAI NI NG
1200. 0000 HR 2.0000 8. 0000
2, 400. 00 9, 600. 00
100 ROADSI DE CLEANUP
EST.
21, 000. 00 21, 000. 00
101 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00
102 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00
103 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
482. 0000 w 15. 0000 15. 0000
7, 230. 00 7,230. 00
104 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
810. 0000 e 8. 0000 2.0000
6, 480. 00 1, 620. 00
105 MAI LBOX SUPPORT TYPE 1L
1. 0000 EACH 300. 0000 200. 0000
300. 00 200. 00
106 MAI LBOX SUPPORT TYPE 1¢
13. 0000 EACH 300. 0000 200. 0000
3, 900. 00 2, 600. 00
107 DRAIN PIPE 150 MM DI AM
40. 0000 w 30. 0000 33. 0000
1, 200. 00 1, 320. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B * % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99A005 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005668 REGON NO : 1 AWARDED ON : May 11 1999
VERSI ON NO : 4 WORK ORDER# : 0L3293
W CSR 002 e 4TH BIDDER -------
TITLE SR 2 WATSON ASPHALT PAVI NG COVPAN'
FERN BLUFF ROAD TO 19220 NE 80TH - 98053
EAST GOLD BAR VI C.
99A005 REV. 5/21/1999 PO BOX 845
PROJECT . FEDERAL NHS FUNDS REDVMOND WA 980730845
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
108 CEMENT CONC. APPROACH 3 DAY
179. 0000 e 30. 0000 38. 5000
5, 370. 00 6, 891. 50
109  SAWCUT AND SEAL BRI DGE JO NT
15. 0000 w 50. 0000 200. 0000
750. 00 3, 000. 00

CONTRACT TOTAL

$2,707,877. 10

$2, 768, 007. 92



